STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 23

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

09/ 17/ 03
04- 272424

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N SONOVA COUNTY | N AND NEAR
SANTA ROSA AT VARI QUS LOCATI ONS

04- SON-101-16. 8/19. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
FUND TOTAL HB5 3, 600, 000
ENG NEERS EST 3,282,000.00 AMOUNT OVER 1,081, 265. 00
R P
Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON

4, 363, 265. 00 4 GHI LOTTI CONSTRUCTI ON COMPANY
I NC
246 GH LOTTI AVENUE
SANTA RCSA CA 95407

4,519, 245. 00 1 GORDON N BALL I NC
333 CAM LLE AVE
ALAMO CA 94507

4,771, 555.00 2 VI KI NG CONSTRUCTI ON COMPANY
I NC
P O BOX 1508
RANCHO CORDOVA CA 95741

4,860, 625. 00 5 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA  95077-5085

4, 896, 521. 00 3 SHASTA CONSTRUCTCRS | NC

CONSTRUCT SCUND WALLS

TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PAGE 1
09/ 19/ 03
CONTRACT CODE 'C '
60 CONTRACT | TEMS

FEDERAL AlID ACNH Q101-(050)E

310

PERCENT OVER EST 32. 95

( NAME/ ADDRESS/ LOCATI ON)

P O BOX 491539
REDDI NG CA  96049- 1539

FAX

FAX

FAX

FAX

FAX

707 585-1221
00644515
707 585-1601

925 838-5675
00710807
925 838-5015

916 852-5530
00745029
916 852-5533

831 724-1011
00000089
831 768-4021

530 365-3930
00494255
530 365-5465



04-272424
04- SON- 101
09/ 17/ 03

5,199, 454. 00

6

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

Bl D245
PAGE 2
09/ 19/ 03

415 453-3732
00229225
FAX 415 457-5820



04- 272424

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 3

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ALAM LLO
BENI Cl A CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

M BUMGARNER
LI VERMORE CA

MASONRY SERVI CES
PLEASONTON CA

OLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND S| GNS
SAN JOSE CA

ERCSI ON CONTRCL

REBAR

CAST I N DRI LLED HOLE ( PARTI AL)

METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

SOUND WALL

FENCI NG

CONSTRUCTI ON AREA SI GNS, CHANNELI ZER AND CRASH CUSHI ONS



04- 272424

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AMATO MASONRY
SANTA ROSA CA

ATLAS TREE
SANTA ROSA CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

BAY AREA REI NFORCI NG
NAPA CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

OLI VEI RA' FENCE
CAMPBELL CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

YERBA BUENA
SAN FRANCI SCO CA

MASONRY

CLEARI NG

DRI LLI NG ( PARTI AL)

REBAR

TRAFFI C CONTROL

METAL BEAM GUARD RAI L AND BARRI ER ( PARTI AL)

FENCI NG

CONSTRUCTI ON AREA SI GNS

LANDSCAPI NG

ERCSI ON CONTROL



04- 272424

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 19/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A
SANTA BARBARA CA

AVAM LLO STEEL
BENI Cl A CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

MASONRY SERVI CES
PLEASANTON CA

OLI VEI RA FENCE
SANTA CLARA CA

QUI MO CONTRACTI NG
DI XON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL

REI NFORCI NG STEEL

DRI LLI NG

BARRI ER RAI L

MASONRY

FENCI NG

DRAI NAGE

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACACI A
SANTA BARBARA CA

ALAM LLO STEEL
BENI Cl A CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL

REBAR



04- 272424

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 6

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAY AREA DRI LLI NG
Pl TTSBURG CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CENTRAL FENCE
SACRAMENTO CA

GENE AVATO MASONRY
SANTA ROSA CA

OLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

CAST I N DRILLED HOLE PI LI NG ( PARTI AL)

BARRI ER RAI L ( PARTI AL)

METAL BEAM GUARD RAI L

MASONRY

FENCE

SI GNS, CRASH CUSHI ONS AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ALAM LLO STEEL
BENI Cl A CA

ATLAS TREE SURGERY
SANTA ROSA CA

CENTRAL FENCE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL

REBAR

CLEARI NG AND GRUBI NG

METAL BEAM GUARD RAI L



04- 272424

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GENE AVATO MASONRY
SANTA ROSA CA

OLI VEI RA FENCE
SANTA CLARA CA

QUI MO CONTRACTI NG
DI XON CA

R E SERRANO
SAN RAMON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

MASONRY

FENCI NG

UNDERGROUND WORK

CONCRETE BARRI ER

CONSTRUCTI ON AREA SI GNS, CHANNEL| ZERS AND CRASH CUSHI ONS

PLANTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALAM LLO STEEL
BENI Cl A CA

ATLAS TREE SERVI CE
SANTA ROSA CA

AZACI ERGCSI ON CENTROL
SANTA CLARA CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

CONTI NUED ON NEXT PAGE

REBAR

CLEARI NG AND GRUBI NG

ERCSI ON CONTRCL

CAST I N DRILLED HOLE



04- 272424

04- SON- 101
09/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 8

09/ 19/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MBI
LI VERMORE CA

MS I
PLEASANTON CA

OLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

THOVAS PRATT
PI NOLE CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

CONCRETE BARRI ER, METAL BEAM GUARD RAI'L, TERM NAL SECTI ON

MASONRY BLOCK

FENCI NG

CHANNELI ZERS, SI GNS AND CRASH CUSHI ONS

LEAD COVPLI ANCE PLAN

LANDSCAPI NG



04-272424 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 17/ 03 09/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 031873 WATER METER (50 MV) EA 4 18, 500. 00 74, 000. 00
2 (S) 031874 WATER METER (75 MV) EA 2 29, 500. 00 59, 000. 00
3 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 1,710 12. 60 21, 546. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 500. 00* 12, 500. 00
6 (S) 074029 TEMPORARY SI LT FENCE M 1, 700 6. 50 11, 050. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2, 500. 00 7.500. 00
8 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 2, 500. 00 5, 000. 00
9 031875 TEMPORARY DRAI N | NLET PROTECTI ON EA 10 100. 00 1, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,125. 00* 4.125.00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
12 120165 CHANNEL | ZER ( SURFACE MOUNTED) EA 35 20. 00 700. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 260 46. 00 103, 960. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 95 250. 00 23, 750. 00
15 (S) 150608 REMOVE CHAI'N LI NK FENCE M 1, 690 16. 40 27, 716. 00
16 150805 REMOVE CULVERT M 7 215. 00 1, 505. 00
17 (S) 151531 RECONSTRUCT FENCE M 70 180. 00 12, 600. 00
18 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 70 180. 00 12, 600. 00
19 153210 REMOVE CONCRETE VB 4 86. 50 346. 00
20 153221 REMOVE CONCRETE BARRI ER M 16 82. 00 1,312. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
22 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
23 194001 DI TCH EXCAVATI ON VB 890 15. 75 14, 017. 50
24 (S) 031876 EROSI ON CONTROL NETTI NG MR 7,440 4.00 29, 760. 00
25 (S) 203003 STRAW ( ERCSI ON' CONTROL) TON 10 340. 00 3, 400. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 650 .50 825. 00
27 (S) 203021 FI BER ROLLS M 3,770 11. 50 43, 355. 00
28 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 4,840 .50 2, 420. 00
29 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON CONTROL) EA 4 600. 00 2, 400. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 220 55. 00 12, 100. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 570 1.50 855. 00
32 (S) 204013 PLANT (GROUP M LS LUMP SUM 19, 500. 00* 19, 500. 00
33 (S) 208435 50 MVl BACKFLOW PREVENTER ASSEMBLY EA 4 2, 500. 00 10, 000. 00
34 (S) 208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 2 3, 500. 00 7, 000. 00
35 (S) 498023 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 26 125. 00 3, 250. 00
Pl LI NG ( BARRI ER)
36 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 590 120. 00 190, 800. 00

PI LI NG ( BARRI ER)



04-272424 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 17/ 03 09/ 19/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 43 460. 00 19, 780. 00
38 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 1, 900. 00 15, 200. 00
39 (S) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 1, 690 180. 00 304, 200. 00
40 (S) 518002 SOUND WALL ( MASONRY BLOCK) MR 2, 340 250. 00 585, 000. 00
41 (S) 031877 SOUNDVALL ( MASONRY BLOCK) (305 MV) MR 6, 870 310. 00 2,129, 700. 00
42 (S) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 4, 590 1.40 6, 426. 00
43 620904 300 MM ALTERNATI VE Pl PE CULVERT M 9 135. 00 1, 215. 00
44 031878 600 MM X 450 MM ALTERNATI VE Pl PE ARCH M 430 165. 00 70, 950. 00

CULVERT
45 703545 300 MM WELDED STEEL Pl PE (6.35 MM THI CK) M 3 750. 00 2, 250. 00
46 703572 450 MM WELDED STEEL Pl PE (6.35 MM THI CK) M 1 825. 00 825. 00
47 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 550. 00 1, 100. 00
48 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 600. 00 600. 00
49 721009 ROCK SLOPE PROTECTI ON VB 9 150. 00 1, 350. 00
(FACING, METHCD B)

50 721420 CONCRETE (DI TCH LI NI NG) VB 3.5 310. 00 1, 085. 00
51 729010 ROCK SLOPE PROTECTI ON FABRI C MR 51 9. 00 459. 00
52 750001 M SCELLANEOUS | RON AND STEEL KG 510 3.75 1, 912. 50
53 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 84. 00 12, 600. 00
54 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 7 50. 00 350. 00
55 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 2, 100. 00 10, 500. 00
56 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 800. 00 3, 600. 00
57 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 750. 00 750. 00
58 839701 CONCRETE BARRI ER ( TYPE 60) M 100 545, 00 54, 500. 00
59 031879 CONCRETE BARRI ER ( TYPE 27 SV) M 460 362. 00 166, 520. 00
60 999990 MOBI LI ZATI ON LS LUMP SUM 205, 000. 00* 205, 000. 00

TOTAL 4,363, 265. 00
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04- 272424

04- SON- 101
09/ 17/ 03
SECOND

BI D AMOUNT
15, 000. 00 60000. 00
17, 000. 00 34000. 00
20.00 34200. 00
1, 000. 00~ 1000. 00
5, 000. 00~ 5000. 00
18. 00 30600. 00
1, 000. 00 3000. 00
1, 000. 00 2000. 00
300. 00 3000. 00
4, 000. 00* 4000. 00
50, 000. 00* 50000. 00
25.00 875. 00
50. 00 113000. 00
175. 00 16625. 00
20.00 33800. 00
100. 00 700. 00
50. 00 3500. 00
50. 00 3500. 00
800. 00 3200. 00
300. 00 4800. 00
25, 000. 00* 25000. 00
2, 000. 00~ 2000. 00
30. 00 26700. 00
9. 00 66960. 00
1, 000. 00 10000. 00
1.00 1650. 00
11. 00 41470. 00
.50 2420. 00
2, 000. 00 8000. 00
70. 00 15400. 00
2.00 1140. 00
15, 000. 00* 15000. 00
4, 000. 00 16000. 00
5, 000. 00 10000. 00
300. 00 7800. 00
130. 00 206700. 00
1, 600. 00 68800. 00
2, 000. 00 16000. 00
220. 00 371800. 00

SUMMARY OF REMA/
TH RD

Bl D AMOUNT
2,500. 00 10000. 00
3, 500. 00 7000. 00
18. 00 30780. 00
1, 000. 00~ 1000. 00
5, 000. 00* 5000. 00
15. 00 25500. 00
5, 000. 00 15000. 00
5, 000. 00 10000. 00
500. 00 5000. 00
5, 000. 00~ 5000. 00
20, 000. 00~ 20000. 00
50. 00 1750. 00
75. 00 169500. 00
350. 00 33250. 00
18. 00 30420. 00
100. 00 700. 00
10. 00 700. 00
200. 00 14000. 00
1, 200. 00 4800. 00
300. 00 4800. 00
25, 000. 00* 25000. 00
2, 500. 00~* 2500. 00
25.00 22250. 00
4.00 29760. 00
350. 00 3500. 00
.50 825. 00
12. 00 45240. 00
12. 00 58080. 00
500. 00 2000. 00
55. 00 12100. 00
2.00 1140. 00
5, 000. 00~ 5000. 00
2,500. 00 10000. 00
5, 000. 00 10000. 00
100. 00 2600. 00
110. 00 174900. 00
1, 100. 00 47300. 00
1, 500. 00 12000. 00
180. 00 304200. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
13, 700. 00 54800. 00
14, 700. 00 29400. 00
20.00 34200. 00
2, 000. 00~ 2000. 00
48, 700. 00* 48700. 00
8. 00 13600. 00
1, 530. 00 4590. 00
3, 130. 00 6260. 00
440. 00 4400. 00
5, 900. 00~ 5900. 00
36, 900. 00* 36900. 00
30. 00 1050. 00
42.00 94920. 00
175. 00 16625. 00
20. 00 33800. 00
140. 00 980. 00
180. 00 12600. 00
180. 00 12600. 00
470. 00 1880. 00
210. 00 3360. 00
25, 000. 00* 25000. 00
23, 000. 00* 23000. 00
38. 00 33820. 00
7.50 55800. 00
400. 00 4000. 00
1.00 1650. 00
7.00 26390. 00
3. 00 14520. 00
300. 00 1200. 00
75. 00 16500. 00
6. 00 3420. 00
9, 500. 00~ 9500. 00
2,610. 00 10440. 00
3, 120. 00 6240. 00
230. 00 5980. 00
290. 00 461100. 00
1, 200. 00 51600. 00
2, 000. 00 16000. 00
148. 00 250120. 00

Bl D245
PACE 11
09/ 19/ 03
FI FTH
BI D AMOUNT
1, 000. 00 4000. 00
1, 200. 00 2400. 00
17. 00 29070. 00
3, 000. 00~ 3000. 00
5, 000. 00~ 5000. 00
8. 00 13600. 00
3, 500. 00 10500. 00
3, 500. 00 7000. 00
1, 000. 00 10000. 00
5, 000. 00~ 5000. 00
20, 000. 00~ 20000. 00
20. 00 700. 00
150. 00 339000. 00
300. 00 28500. 00
17. 00 28730. 00
100. 00 700. 00
180. 00 12600. 00
180. 00 12600. 00
450. 00 1800. 00
233. 00 3728. 00
25, 000. 00* 25000. 00
5, 000. 00~ 5000. 00
66. 00 58740. 00
4.00 29760. 00
340. 00 3400. 00
.50 825. 00
11. 30 42601. 00
.50 2420. 00
600. 00 2400. 00
55. 00 12100. 00
1.50 855. 00
14, 000. 00* 14000. 00
3, 500. 00 14000. 00
5, 000. 00 10000. 00
180. 00 4680. 00
240. 00 381600. 00
500. 00 21500. 00
1, 200. 00 9600. 00
175. 00 295750. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

04- 272424

60
TOT

04- SON- 101
09/ 17/ 03
SECOND
BI D AMOUNT

280. 00 655200. 00
260. 00 1786200. 00
1.50 6885. 00
300. 00 2700. 00
150. 00 64500. 00
400. 00 1200. 00
700. 00 700. 00
200. 00 400. 00
200. 00 200. 00
200. 00 1800. 00
800. 00 2800. 00
5.00 255. 00
4.00 2040. 00
100. 00 15000. 00
75. 00 525. 00
2,200. 00 11000. 00
1, 800. 00 3600. 00
600. 00 600. 00
600. 00 60000. 00
400. 00 184000. 00
400, 000. 00* 400000. 00
4,519, 245. 00

SUMMARY OF REMA/
TH RD
Bl D AMOUNT

250. 00 585000. 00

314. 00 2157180. 00

2.00 9180. 00

150. 00 1350. 00

180. 00 77400. 00

1, 000. 00 3000. 00

1, 200. 00 1200. 00

200. 00 400. 00

300. 00 300. 00

250. 00 2250. 00

1, 000. 00 3500. 00

20. 00 1020. 00

3.00 1530. 00

90. 00 13500. 00

50. 00 350. 00

2,100. 00 10500. 00

1, 800. 00 3600. 00

700. 00 700. 00

600. 00 60000. 00

450. 00 207000. 00

470, 000. 00* 470000. 00

4,771, 555.00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
184. 00 430560. 00
320. 00 2198400. 00
1.50 6885. 00
245. 00 2205. 00
165. 00 70950. 00
840. 00 2520. 00
2, 360. 00 2360. 00
200. 00 400. 00
300. 00 300. 00
200. 00 1800. 00
1,120.00 3920. 00
10. 00 510. 00
5.00 2550. 00
102. 00 15300. 00
100. 00 700. 00
2,200. 00 11000. 00
1, 800. 00 3600. 00
600. 00 600. 00
200. 00 20000. 00
457. 00 210220. 00
441, 000. 00* 441000. 00
4, 860, 625. 00

Bl D245
PACGE 12
09/ 19/ 03
FI FTH
BI D AMOUNT
260. 00 608400. 00
282. 00 1937340. 00
2.00 9180. 00
150. 00 1350. 00
180. 00 77400. 00
1, 000. 00 3000. 00
1, 200. 00 1200. 00
200. 00 400. 00
300. 00 300. 00
250. 00 2250. 00
750. 00 2625. 00
2.00 102. 00
3.00 1530. 00
101. 00 15150. 00
75. 00 525. 00
2,200. 00 11000. 00
1, 800. 00 3600. 00
550. 00 550. 00
514. 00 51400. 00
451. 00 207460. 00
489, 600. 00* 489600. 00
4, 896, 521. 00
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04-272424
04- SON- 101
09/ 17/ 03
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. 00*
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365700.
64500.
10400.

253500.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
09/ 19/ 03



04-272424 Bl D245

04- SON- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 14
09/ 17/ 03 09/ 19/ 03
| TEM SI XTH
Bl D AMOUNT

40 230. 00 538200. 00
41 325. 00 2232750. 00
42 2.00 9180. 00
43 450. 00 4050. 00
44 400. 00 172000. 00
45 490. 00 1470. 00
46 1, 000. 00 1000. 00
47 400. 00 800. 00
48 250. 00 250. 00
49 250. 00 2250. 00
50 900. 00 3150. 00
51 10. 00 510. 00
52 5.00 2550. 00
53 100. 00 15000. 00
54 60. 00 420. 00
55 2,500. 00 12500. 00
56 2, 000. 00 4000. 00
57 900. 00 900. 00
58 600. 00 60000. 00
59 500. 00 230000. 00
60 420, 076. 00* 420076. 00

TOT 5,199, 454. 00



